

# CONTRACT

Supply and Delivery of Furniture for  
the Embassy of the Republic of Philippines in Seoul, KOREA

The Embassy of The Republic of Philippines - 86-02007  
SHAMMAH CO., LTD.



주식회사 한경부  
공간건축삼마  
서울시 마포구 동교로18길 44, 4층(서교동)  
건설, 제조 실내건축공사업  
도소매서비스 가구제작업외



## CONTRACT

### Supply and Delivery of Furniture

#### The Embassy of the Republic of Philippines

This Contract is executed and delivered on **18 December 2023** at the Embassy of the Republic of Philippines in Seoul, between the Embassy of the Republic of Philippines in Seoul, with Non-profit Business registration number **213-84-10180**, represented by MS. MARIA THERESA B. DIZON-DE VEGA, Ambassador of the Embassy of the Republic of Philippines in Korea, with its office at 80 Hoenamuro, Yongsan-gu, Seoul, Republic of Korea (hereinafter referred to individually as “the Client”) and **SHAMMAH CO., LTD.** with business registration number 373-86-02007, represented by Mr. Han Geang Doo, with its office at 44, Donggyo-ro 18-gil, Mapo-gu, Seoul, Republic of Korea (hereinafter referred to individually as “the Contractor”) and jointly as the “Parties”.

#### THEY STATE

1. That Client is the owner of the building of the Embassy of the Republic of Philippines in 80 Hoenamuro, Yongsan-gu, Seoul (hereinafter referred to as the “Premises”). The Client agrees to hire the Company to supply and deliver furniture based on the deliverables in **TERMS OF REFERENCE** prepared by the Client. The Terms of Reference (including the Technical Specifications) to this Contract constitute an integral part of this Contract.
2. That the Company is a corporation which works in the area of supplying furniture, and interior design of all kinds of buildings such as the ones of the Client, having the necessary capacity and experience to supply and deliver the furniture in the required specifications in the Premises of the Client according to the conditions and terms of the present Contract.



373-86-02007

주식회사 한경두  
공간건축삼마

서울시 마포구 동교로18길 44, 4층(서교동)

건설, 제조 실내건축공사업  
도소매서비스 가구제작업외



3. Thus, bearing in mind what is stated above, and with both Parties recognizing each other's capacity to sign the present Contract and thus being legally obliged by it, the Parties agree to execute the present Works Contract (from this point onwards, the "Contract") in accordance with the following:

### CLAUSES

1. **Object.** The Client hires the Company to supply and deliver the furniture stated in the Terms of Reference attached to this Contract; and the Company accepts the obligation to carry out the works, according to the quotation and Terms of Reference signed by both Parties. All such documents shall form an integral part of this Contract, and being signed by both Parties, are thus incorporated to this Contract.
2. **Documents regulating the assignment.** The Contract for the execution of the mentioned works comprises the following documents:
  - a. The present Contract signed by both Parties.
  - b. The quotation, list of furniture (with technical specifications and quantity for each) and delivery schedule signed by both Parties, incorporated into the present. (Annex A)
  - c. Terms of Reference (including the Technical Specifications) prepared by the Client (and as posted during the bidding period for the project) (Annex B)
3. **Price of Supply and Delivery of Furniture to The Embassy of the Republic of Philippines IN SEOUL:** The price of the supply and delivery of furniture will be that of the quotation elaborated by the Company in the submitted quotation and accepted by the Client, for the total amount of KRW 175,000,000 (One Hundred Seventy-Five



373-86-02007

주식회사 한경투  
공간건축삼마  
서울시 마포구 동교로18길 44, 4층(서교동)  
건설, 제조 실내건축공사업  
도소매서비스 가구제작업외



Million Korean Won). The total price of the project does not include taxes (VAT).

This contract is stipulated in the concept of fixed price.

This price is global and therefore closed and fixed for all the works and complete execution of the complete and successful delivery of furniture, according to this Contract.

a. The materials, manpower, machinery, and auxiliary resources that are necessary for carrying out the works are considered as included in the Contract price, and also the Social Security costs, the equipment and safety means, and the individual and collective protections. All machinery needed for the delivery shall be supplied, transported to, used and maintained at during the delivery period, and removed upon completion of the works from the site by the Company at its own cost.

The Company shall be responsible for providing insurance against accident for all of manpower of this Project. The Company shall be liable for any accident, damage or injury caused by the Company or its agent in the course of works undertaken under this Contract.

b. Lack of payment with faults on the part of the Client will be a fair cause for the cancellation of the present Contract, except in the case of the Company's faults which entitles the Client to withhold the payment.

**4. Payment.** The payment of the agreed price will be made in the form of cash to Shammah Co., Ltd., through Mr. Han Geang Doo, for the agreed amount, by transferring from the bank account of the Client to the bank account of Shammah Co., Ltd., as follows;

**Bank Name** : **IBK**  
**Account Name** : **Space Architecture Shammah Co., Ltd.**  
**Account Number** : **220-088485-04-014**



373-86-02007  
주식회사 한경두  
공간건축삼마 한경두  
서울시 마포구 동교로18길 44, 4층(서교동)  
건설, 제조 실내건축공사업  
도소매서비스 가구제작업외

Deposit receipts will be sent to the Embassy of the Republic of Philippines. The Company shall be responsible for all fees associated with the transfer. (The Client shall complete the remittance within 7 business days after the contractor sends the invoice for payment.)

- **First Payment:** An advanced amount of KRW 26,250,000 (Twenty-Six Million Two Hundred Fifty Thousand Korean won) equivalent to 15% (Fifteen percent) of the total Contract amount shall be paid before the start of construction.
- **Second Payment:** An amount of KRW 26,250,000 (Twenty-Six Million Two Hundred Fifty Thousand Korean won) equivalent to 15% (Fifteen percent) of the total Contract amount shall be paid within 7 days from the start of the construction. 15% of the works shall be completed by then.
- **Third Payment:** An amount of KRW 87,500,000 (Eighty-Seven Million Five Hundred Thousand Korean Won) equivalent to 50% (Fifty percent) of the total Contract amount shall be paid when the completion rate of 50% according to the construction schedule.
- **Fourth Payment:** the remaining amount of KRW 35,000,000 (Thirty-Five Million Korean Won) equivalent to 20% (Twenty percent) of the total Contract amount shall be paid within 30 days from the completion of the on-site inspection after reaching 100% of the completion rate according to the construction schedule.

Any modification of the agreed quotation will entail the modification of the items or activities affected by it.

**5. Duration of delivery.** The duration for the delivery of furniture and equipment is from **01 February 2024 to 31 May 2024.**



(total 121 days including Saturdays and Sundays as well as public holidays).

The Client pledges to put the building at the disposal of the Company on **01 February 2024**. The Client pledges to make available the area for delivery based on the schedule agreed by both parties, as attached as Annex A. If that pledge is not fulfilled or if the payment of the Client is delayed, the Company shall not have the obligation to commit to the aforementioned deadline; nor shall it have the obligation to respect it if the course of the work is delayed or modified for reasons that are only attributable to the Client; in this case, both Parties will have to agree on a new deadline. If said deadline is not extended or modified, the Company will be obliged to carry out the works within the established deadline. If the delivery could not be completed on time due to any unforeseeable cause which is beyond control of either Party, the date of completion of the delivery shall be extended upon agreement in writing by both Parties.

- Entrance during delivery: if necessary, during holidays and/or nighttime delivery when the Client's representatives are not present, the Client shall temporarily issue an entrance key to the Company and shall return it after the delivery is complete, observing the same due diligence as regards any loss or damage with the Client's property during the delivery.
- Use of parking lot during delivery: The Client shall provide a parking space for one vehicle for the Company's work support in order to proceed with appropriate work. If a second parking space is necessary, this should be communicated to the Client at least one (1) day to prepare for the said request.

**6. Penalty for delay.** Subject to Clause 12, given the importance of fulfilling the deadline for the Client, which is a decisive reason for the awarding of the Contract, there shall be a penalty for delay, except in



373-86-02007

주식회사 한경두  
공간건축삼마

서울시 마포구 동교로18길 44, 4층(서교동)

건설, 제조 실내건축공사업  
도소매서비스 가구제작업외



the case of natural disaster and unfavorable weather, which amounts to 0.10% of the total price of the works established in the Clause 3 and will be charged for every calendar day of delay from the specified date of completion of the Contract. The Company shall be responsible for any damages caused by such failure to complete the works thereof.

**7. Repair or Replacement of Damaged or Defective Items.** If, within a period of one year after final acceptance by the Embassy of the Project, any furniture or part of it are found defective, the Company will repair the defective furniture. If the Company cannot properly make the repairs, the Company shall replace the defective furniture. However, the Company shall cover requests for repairs, for a fee, if:

- a. When the warranty period (1 year) has lapsed.
- b. Paid service is available for items within the parts retention limit period (for items that can be replaced with spare parts).
- c. If a problem occurs due to repair made by someone other than the Company's staff.
- d. If damage occurs due to movement or negligence after installation.
- e. When the part itself has reached the end of its life (consumable parts such as hinges, screws, etc.).

**8. Materials.** The necessary materials for the delivery shall be provided by the Company, which pledges that all materials shall meet the Client's requirements and material quality standards and amount.

The furniture supplied by the Company shall be inspected by the Client or a representative of the Client prior to final delivery.

If it is impossible to supply the contracted product due to the design, material change, etc., etc., the details to be changed may be



consulted with and with prior written approval of the Client and constructed as a product of the same price and same quality. However, for this reason, the contract price should not be increased.

9. **Contract Performance bond.** In order to guarantee that the project will be carried out and completed within the deadline, the Company shall submit to the Client a performance bond policy for an amount of KRW 5,250,000 (Five Million Two Hundred Fifty Thousand Korean won) equivalent to 3% of the Contract price as a guarantee and insurance obligation. The performance bond policy shall cover the whole period during delivery until the completion of the work.

The Company shall submit to the Client a performance bond policy before the first payment.

10. **Quality and Administration of the Works.**

- a. The Client shall designate Property Officer Anna Gabriella E. Guinto as representative/s to be responsible for dealing with the affairs related to the works, and the Company shall designate Mr. Han Geang Doo, as representative of Shammah Co., Ltd. to be in charge of the Premises, supervise the works, attend meetings related to the works as may be required by the Client and carry out the works strictly in accordance with the plan of the Supply and Delivery of Furniture to the Embassy of the Republic of the Philippines in Seoul.
- b. If any problem on quality and management arises, the Client shall inform the Company in writing through the Company's representative with a view to mutually solving the problem.
- c. If there is a serious accident during the delivery, the Company shall immediately report the accident to the Client in writing and the





Company shall make its best effort to undertake all necessary measures to rectify the situation.

d. If, after the inspection by the Client, the furniture fails to meet the requirements under this Contract due to the Company's violation of or non-compliance with any terms and conditions of the Contract, the Company shall be responsible for all losses and damage which may arise.

e. In the event that the Company does not actively respond to rectify defective quality or performance as may be agreed, this shall be considered a substantial breach of this Contract and cause for termination of the Contract or withholding of payment by the Client until the rectification has been done.

#### **11. Final inspection, acceptance and maintenance.**

a. The final inspection of the completed works shall be carried out by the Client before the last payment is paid.

b. If the Company cannot deliver the items on time, it shall be considered as overdue completion and, as a result, the Client is entitled to choose to exercise its right to either (a) impose fines on the Company as provided in Clause 6 until the Contractor hands over the completed works to the Client, or (b) terminate the Contract as provided in Clause.

#### **12. Termination of the Contract.**

a. The Client shall have the right to terminate the Contract without paying compensation to the Company if the Company fails to comply with any provision of the Contract.

b. The Company shall have the right to terminate the Contract without paying compensation to the Client if the Client fails to comply with any provision of the Company.



373-86-02007

주식회사 한경투  
공간건축삼마

서울시 마포구 동교로18길 44, 4층(서교동)

건설, 제조 실내건축공사업  
도소매서비스 가구제작업외



c. If the termination of the Contract is caused by either Party's fault, or non-compliance with the Contract, such Party shall be responsible to pay compensation to the other for losses and actual damage which may arise.

13. **Addresses.** As regards modifications and requirements, both Parties' addresses will be those shown at the beginning of this Contract. All notifications must be made by registered letters.

14. This Agreement shall be interpreted in accordance with the laws of the Republic of Korea and international law. In the event of any dispute or difference that arise between the parties in connection with the agreement, the parties shall exert their best effort to amicably settle such dispute or difference. If such dispute is not amicably settled within thirty (30) days from the first written notice, the parties shall explore other alternative modes of settlement valid under the laws of the Republic of Korea for its final resolution.

15. **Obligation of the Company to comply with all relevant laws, rules and regulations, including securing necessary authorizations, permits and licenses with the concerned authorities, at its sole cost, for the completion of the works and services described in the agreement. Any liability, fine or penalty resulting from the breach of any law or regulations by the Company shall be its sole responsibility and shall not relieve it of its duties to perform its obligations under the contract.**

16. **Obligation of the Company to comply with Client's reasonable instructions and to keep the latter regularly informed on the progress of the works to be performed.**

17. **Neither party may assign and convey its rights to the agreement in favor of third parties without prior consent of the other party.**



373-86-0200

주식회사 한경두  
공간건축삼마

서울시 마포구 동교로18길 44, 4층(서교동)

건설, 제조 실내건축공사업  
도소매서비스 가구제작업외



18. The parties agree that each party is an independent entity. Nothing in the contract shall be construed as to constitute any party to be an agent of the other, or to constitute an employment, a partnership or joint venture of any kind between the parties. The Client and Company mutually agree that there is no employer-employee relationship between the Client and the Company's and/or its subcontractor/s, their officers, employees, agents, representatives, and/or third parties.
19. The agreement constitutes the full understanding of the parties and supersedes any and all prior agreements, whether in written or oral form that may exist between the parties. Any alteration of the terms of the Contract shall be mutually agreed in writing by both parties.
20. Nothing herein shall be interpreted or otherwise cause the waiver or non-application of the immunities and privileges of the Client under international laws and principles.
21. All obligations, works and services to be performed by the Company shall be solely performed by it and shall not be outsourced or subcontracted without the Client's prior written consent. If the Client consents to such outsourcing or subcontracting, the performance by the Company's subcontractors or outsourced providers will be deemed the performance of the Company, and the latter will be responsible for ensuring that such performance complies with the provisions of this contract.
22. The parties agree to keep all dealings, transactions, communications, correspondences, documents and records (Confidential Information) relative to the contract, whether acquired by either Party prior to, during, or after the consummation of the Contract, strictly confidential and subject to non-disclosure by both



373-86-02007

주식회사 한경두  
공간건축삼마  
서울서마포구동교로18길 44, 4층(서교동)  
건설, 제조 실내건축공사업  
도소매서비스 가구제작업의



Parties to any third party without the prior written consent of the other Party. This obligation shall survive the termination of the agreement.

23. The Company will protect the surrounding area of the Embassy while delivering the furniture. Once the delivery is completed, all materials that had been removed shall be brought back to their original position at the Company's own cost.
24. The Company shall be responsible for final cleaning of the works and removing of waste from the site to a designated disposal site in accordance with the Korean law. The Company shall be responsible for paying municipal deposit for construction waste management and municipal fee for placing building materials on the public road.
25. This Contract is done and recognized by both parties only in its English version.

AS PROOF OF CONFORMITY WITH WHAT IS STATED ABOVE, THE PARTIES ENDORSE AND SIGN TWO COPIES OF THE PRESENT CONTRACT.

For the Embassy of The Republic of  
Philippines in Seoul, Korea

For **Shammah Co., Ltd.**

  
**Ms. Maria Theresa B. Dizon-De Vega**

  
**Mr. Han Geang Doo**



373-86-02007


주식회사 한경두  
공간건축삼마

서울시 마포구 동교로18길 44, 4층(서교동)

건설, 제조 실내건축공사업  
도소매서비스 가구제작업외



Ambassador  
Embassy of the Republic of Philippines to  
Republic of Korea



**Ms. Anna Gabriella E. Guinto**  
Property Officer  
Embassy of the Republic of the Philippines  
to the Republic of Korea  
[Witness]

CEO  
Shammah Co., Ltd.

**Mr. Jeeho Park**  
Director  
Shammah Co., Ltd.  
[Witness]



073-86-02007

주식회사 한경투  
공간건축삼마

서울시 마포구 동교로18길 44, 4층(서교동)

건설, 제조 실내건축공사업  
도소매서비스 가구제작업외



2023 Renewal interior work for the Embassy of the Republic of the Philippines

SUBJECT: Loose Furniture work

ESTIMATE: ₩175,000,000 (Korea won)

(not include VAT 10%)

05 Dec. 2023

주 공간 건축  
Shammah 삼마

payment schedule :

1st payment - 15%	after sign contract
2nd payment - 15%	within 7 days start of construction
3rd payment - 50%	working process 50% completion
last payment - 20%	after finish



373-86-02007

주 식 회 사  
공간건축삼마

서울시 마포구 동교로18길 44, 4층 (신원동) 401호

건설, 제조, 실내건축공사업  
도소매서비스 가구제작업외



# Furniture and Equipment List

Area	Number	furniture	image	material	color of material	size	Qty	set price
Room 101								
Client Waiting Area	LS1	lobby 4 seat		fabric, steel		1940*630*830	2	₩ 2,414,000
	LS1-1	lobby 3 seat		fabric, steel		1450*570*420	2	
Frontline Offices	LS2	chair		plastic, fabric, steel			2	₩ 1,530,000
	LS3	chair		fake leather, mesh, fabric, steel, plastic		670*580*1080	2	
Cultural Office		office desk		wood, veneer, steel		1600*700*720	1	₩ 2,520,000

373-86-02007

주식회사 한경투  
공간건축사

서울시 마포구 동교로18길 44, 4층(천곡동)  
건설, 제 조  
도소매서비스  
실내건축공사업  
기구제작업의



Area	Number	furniture	image	material	color of material	size	Qty	set price
Assistance-to-Nationals Office	LD2	office desk		wood, veneer, MFC board	 L.P.M LW FRAME 6127	1600*700*720	1	₩ 3,080,000
	LC2	low cabinet		PB,MDF	 화이트 화이트그레이	800*400*1000	2	
	LC1	high cabinet		PB,MDF	 화이트 화이트그레이	800*400*1800	1	
	LS4	office chair		fake leather, mesh, steel	 L.P.M LW FRAME 6127	670*580*1080	1	
		drawer		wood, steel	 L.P.M LW FRAME 6127	396*600*642	1	
	LS4	office chair		fake leather, mesh, fabric, steel	 L.P.M LW FRAME 6127	670*580*1080		



373-86-02007  
 주식회사 한경  
 공간건축공사  
 서울 마포구 동교로18길 44, 4층 (한경빌딩)  
 건설, 세 준  
 도소매서비스  
 설계건축공사  
 기구제작업외











Area	Number	furniture	image	material	color of material	size	Qty	set price
	LC1	high cabinet		PB,MDF	화이트 화이트그레이	800*400*1800	2	
	LC4	drawer		PB,MDF	화이트 화이트그레이	800*400*1000	1	
	LS10	office chair		plastic, fake leather, steel	Plastic KC140 KC201 Painting KC175	670*580*1080	1	
ATN Assistant	LS3	chair		fake leather, mesh, fabric, steel		670*580*1080	1	₩ 1,388,000
Common area	LT1	table		wood, veneer, MFC board		1200*600*700	1	
	LS6	chair		PU, steel		620*530*480	4	
Vice Consul Office	LD4	office desk		wood, veneer, steel		2100*1600*750		



373-86-02007  
 주1식회사 3,290,000 원경  
 공간건축삼마  
 서울시 마포구 동교로18길 44, 4층(새교동)  
 건설, 제조, 설계, 건축사업  
 도소매서비스, 가구제작업외



Area	Number	furniture	image	material	color of material	size	Qty	set price
	LS5	office chair		fake leather, fabric, steel, plastic		655*630*1170	1	
	LT2	meeting table		wood, veneer, steel	Melamine KM188 KM225 KM231 Painting KC180	400*500*651	1	
	LS7	Chair		wood, fake leather	natural, walnut	620*530*480	4	
Room 102								
Client Waiting Area	LS1	lobby 4 seat		fabric, steel	Fabric KC180 KC181 KC182 KC183 KC184 KC185 KC186 KC187 KC188 KC189 KC190 KC191 KC192 KC193 KC194 KC195 KC196 KC197 KC198 KC199 KC200	1940*630*830	12	₩ 12,780,000
	LS2	chair		plastic, fabric, steel			7	
	LS3	chair		fake leather, mesh, fabric, steel, plastic	Fabric KC180 KC181 KC182 KC183 KC184 KC185 KC186 KC187 KC188 KC189 KC190 KC191 KC192 KC193 KC194 KC195 KC196 KC197 KC198 KC199 KC200	670*580*1080	10	₩ 8,010,000



주 적 회 시 환 경 단  
 공간건축삼마  
 서울시 마포구 동교로18길 44, 4층 (신대방역)  
 건설, 제조  
 도소매서비스  
 실내건축공사  
 가구제작업의

373-86-02007



Area	Number	furniture	image	material	color of material	size	Qty	set price
	LC2	low cabinet		PB,MDF	화이트 화이트그레이 	800*400*1000	2	
	LD5	desk		wood, veneer, steel	LPM LW FRAME MW 	900*500*720	1	
	LC1	high cabinet		PB,MDF	화이트 화이트그레이 	800*400*2300	3	
	LS9	chair		fake leather, plastic, steel			1	
Room 201								
conference room	LD 22	desk		wood		2000*5000	1	₩ 11,004,000
	LS 25	chair		fake leather, steel, plastic				



12  
**373-86-02007**  
 주 식 회 사 환 경 두  
 공간건축삼마  
 서울서마포구 동교로10길 11, 1층(서교동)  
 건설, 제조, 설계건축공사업  
 도소매서비스, 가구제작업외



Area	Number	furniture	image	material	color of material	size	Qty	set price
Property Officer	LD11	desk		wood, veneer, steel	 TK, WI, BK, LPM	1940*630*830	1	₩ 5,290,000
	LS4	office chair		fake leather, mesh, fabric, steel, plastic	 Various fabric and mesh options	670*580*1080	1	
	LC2	low cabinet		PB, MDF	 화이트, 화이트그레이	800*400*1000	3	
	LC4	drawer		PB, MDF	 화이트, 화이트그레이	800*400*1000	2	
	LS10	office chair		plastic, fake leather, steel	 Plastic: KC140, KC201 Painting: KC175	670*580*1080	1	
	LD7	web desk		wood, veneer, steel	 LPM, FRAME	1200*600*720	1	
Telephone Operator		desk		wood, veneer, steel	 LPM, PW	1600*1600*730		



INA

373-86-02007  
 주식회사 한경투  
 1,938,000  
 서울시 마포구 동교로18길 44, 4층(서포동)  
 건설, 세 조 실내건축공사업  
 도소매서비스 가구제작업외



Area	Number	furniture	image	material	color of material	size	Qty	set price
		drawer		wood, veneer, steel		396*600*642	1	
	LS4	office chair		fake leather, mesh, fabric, steel, plastic		670*580*1080	1	
Meeting Room	LD8	desk		wood, veneer, steel		1700*00*720	1	₩ 3,470,000
	LS6	chair		fake leather, wood, steel			6	
Pantry	LD12	desk		wood, veneer, MFC board		1700*400*720	1	
	LS6	chair		fake leather, wood, steel			2	
Finance Officer	LD6	desk		wood, veneer, steel		1600*1600*730		

373-86-02007

중심건축사 2,790,000원

공간건축사 44,400원

서울시 마포구 동교로18길 44, 4층 (신원빌딩)  
건설, 재조 설계건축공사  
기구제작업외



Area	Number	furniture	image	material	color of material	size	Qty	set price
	LS4	office chair		fake leather, mesh, fabric, steel, plastic		670*580*1080	1	
	LS10	office chair		plastic, fake leather, steel		670*580*1080	1	
	LC19	safe box		steel, plastic		775*650*1445	1	
Administrative Officer	LD10	desk		wood, veneer, steel		1940*630*830	1	₩ 3,790,000
	LS4	office chair		fake leather, mesh, fabric, steel, plastic		670*580*1080	1	
	LT2	meeting table		wood, veneer, steel		400*500*651	1	
	LS6	office chair		wood, fake leather		670*580*1080		



373-86-02007  
 주4석회사 한경주  
 공간건축삼마  
 서울시 마포구 동교로18길 44, 4층 (서교동)  
 건설, 제조, 실내건축공사업  
 도소매서비스, 가구제작업외



Area	Number	furniture	image	material	color of material	size	Qty	set price
Room 302								
Defense Attache- Administrative Assistant Office	LD11	desk		wood, veneer, steel		1600*1600*730	1	₩ 1,590,000
	LS4	office chair		fake leather, mesh, steel, plastic		670*580*1080	1	
	LS10	office chair		plastic, fake leather, steel		670*580*1080	1	
Defense Attache Office	LD12	desk		wood, veneer, steel		1940*630*830	1	₩ 2,410,000
	LS4	office chair		fake leather, mesh, steel, plastic, fabric		670*580*1080	1	
	LS10	office chair		plastic, fake leather, steel		670*580*1080	1	



주 적 회 사 한 경  
공 간 건 축 삼 마  
서울시 마포구 동교로18길 44, 4층 (세종)  
건설, 제조 실 내 건 축 공 사  
도스메서비스 기 구 제 작 업 외

373-86-02007



Area	Number	furniture	image	material	color of material	size	Qty	set price
Pantry	LD15	desk		wood, veneer, MFC board	CCBG, FIVCC, FIVGY	1400*600*720	1	₩ 1,630,000
	LS13	chair		fake leather, wood, steel			4	
Political and Economic Section	LD9-1	desk		wood, veneer, steel	LPM, PLY, LW, PA	1600*1200*730	3	₩ 6,310,000
	LS4	office chair		fake leather, mesh, fabric, steel, plastic		670*580*1080	3	
	LC13	low cabinet		PB, MDF	화이트, 화이트그레이	1200*400*800	2	
	LC13-1	shelves cabinet		PB, MDF	화이트, 화이트그레이	1200*400*840	1	
Meeting Room	LD14	desk		wood, veneer, steel	NCE	1200*2400		



373-86-02007  
 주 칠레 대사 공관건축공사  
 서울시 마포구 동교로18길 44, 4층(서교동)  
 건설, 제조, 실내건축공사업  
 도스페 서비스, 가구제작업외





Area	Number	furniture	image	material	color of material	size	Qty	set price
	LS11	chair		fake leather, plastic, steel	A442 A446	670*580*1080	8	
Second Secretary	LD 12	desk		wood, veneer, steel	LPM PW LW PA	1600*1200*730	1	₩ 2,330,000
	LS4	office chair		fake leather, mesh, fabric, steel, plastic	SP10 SP11 SP12 SP13 SP14 SP15 SP16 SP17 SP18 SP19 SP20 SP21 SP22 SP23 SP24 SP25 SP26 SP27 SP28 SP29 SP30 SP31 SP32 SP33 SP34 SP35 SP36 SP37 SP38 SP39 SP40 SP41 SP42 SP43 SP44 SP45 SP46 SP47 SP48 SP49 SP50 SP51 SP52 SP53 SP54 SP55 SP56 SP57 SP58 SP59 SP60 SP61 SP62 SP63 SP64 SP65 SP66 SP67 SP68 SP69 SP70 SP71 SP72 SP73 SP74 SP75 SP76 SP77 SP78 SP79 SP80 SP81 SP82 SP83 SP84 SP85 SP86 SP87 SP88 SP89 SP90 SP91 SP92 SP93 SP94 SP95 SP96 SP97 SP98 SP99 SP100	670*580*1080	1	
	LS10	office chair		plastic, fake leather, steel	Plastic KC140 KC201 Painting KC175	670*580*1080	1	
Consul General Office	LD 13	desk		wood, veneer, steel		2400*2400*730	1	₩ 11,090,000
	LS 14	office chair		leather, steel, plastic	LO96X LO91 LO96 LO95A	670*580*1080	1	
	LS15	chair		fake leather, plastic, metal				



373-86-02007  
 주석회사 한경투  
 공간건축사  
 서울시 마포구 동교로18길 44, 4층(서교동)  
 컨설 제조 실내건축공사  
 도소매서비스 카구제작업외



Area	Number	furniture	image	material	color of material	size	Qty	set price
Trade Assistant	LD16	desk		wood, veneer, steel		1600*1200*730	1	₩ 2,870,000
Trade Assistant	LS4	office chair		fake leather, mesh, fabric, steel, plastic		670*580*1080	1	
Trade Officer	LD9	desk		wood, veneer, steel		1600*1600*730	1	₩ 3,002,000
		drawer		wood, veneer, steel		396*600*642	1	



373-86-02007

주식회사 한경

공간건축사

서울시 마포구 동교로18길 44, 4층 (세종로) 동서건축사  
 견설, 제조 실내건축공사  
 도스메서비스 가구제작업외



Area	Number	furniture	image	material	color of material	size	Qty	set price
Agriculture Attache Office	LS4	office chair		fake leather, mesh, steel, plastic	 <p>Plastic</p>	670*580*1080	1	
	LS10	office chair		plastic, fake leather, steel	 <p>Painting</p>	670*580*1080	1	
	LC2	low cabinet		PB,MDF	 <p>화이트 화이트그레이</p>	800*400*1000	2	
Meeting Room	LD17	desk		wood, veneer, MFC board		1400*800*720	1	₩ 1,872,000
	LS6	chair		fake leather, wood, steel			4	
	LD6	desk		wood, veneer, steel		1500*1500*730	1	₩ 1,590,000
	LS4	office chair		fake leather, mesh, steel, plastic		670*580*1080		




373-86-02007  
 주 식 회 사 한 경 두  
 공간권축삼마  
 서울시 마포구 동교로18길 44, 4층(서교동)  
 권철재 조 실내건축공사업  
 도스패서비스 가구제작업외

Area	Number	furniture	image	material	color of material	size	Qty	set price
Agriculture Assistant Office	LS10	office chair		plastic, fake leather, steel	Plastic KC140 KC201 Painting KC175	670*580*1080	1	
	LD16	desk		wood, veneer, steel	LPM PW LW PA	1600*1200*730	1	₩ 2,870,000
	LS4	office chair		fake leather, mesh, fabric, steel, plastic	Mesh (1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11) (12) (13) (14) (15) (16) (17) (18) (19) (20) (21) (22) (23) (24) (25) (26) (27) (28) (29) (30) (31) (32) (33) (34) (35) (36) (37) (38) (39) (40) (41) (42) (43) (44) (45) (46) (47) (48) (49) (50) (51) (52) (53) (54) (55) (56) (57) (58) (59) (60) (61) (62) (63) (64) (65) (66) (67) (68) (69) (70) (71) (72) (73) (74) (75) (76) (77) (78) (79) (80) (81) (82) (83) (84) (85) (86) (87) (88) (89) (90) (91) (92) (93) (94) (95) (96) (97) (98) (99) (100) (101) (102) (103) (104) (105) (106) (107) (108) (109) (110) (111) (112) (113) (114) (115) (116) (117) (118) (119) (120) (121) (122) (123) (124) (125) (126) (127) (128) (129) (130) (131) (132) (133) (134) (135) (136) (137) (138) (139) (140) (141) (142) (143) (144) (145) (146) (147) (148) (149) (150) (151) (152) (153) (154) (155) (156) (157) (158) (159) (160) (161) (162) (163) (164) (165) (166) (167) (168) (169) (170) (171) (172) (173) (174) (175) (176) (177) (178) (179) (180) (181) (182) (183) (184) (185) (186) (187) (188) (189) (190) (191) (192) (193) (194) (195) (196) (197) (198) (199) (200) (201) (202) (203) (204) (205) (206) (207) (208) (209) (210) (211) (212) (213) (214) (215) (216) (217) (218) (219) (220) (221) (222) (223) (224) (225) (226) (227) (228) (229) (230) (231) (232) (233) (234) (235) (236) (237) (238) (239) (240) (241) (242) (243) (244) (245) (246) (247) (248) (249) (250) (251) (252) (253) (254) (255) (256) (257) (258) (259) (260) (261) (262) (263) (264) (265) (266) (267) (268) (269) (270) (271) (272) (273) (274) (275) (276) (277) (278) (279) (280) (281) (282) (283) (284) (285) (286) (287) (288) (289) (290) (291) (292) (293) (294) (295) (296) (297) (298) (299) (300) (301) (302) (303) (304) (305) (306) (307) (308) (309) (310) (311) (312) (313) (314) (315) (316) (317) (318) (319) (320) (321) (322) (323) (324) (325) (326) (327) (328) (329) (330) (331) (332) (333) (334) (335) (336) (337) (338) (339) (340) (341) (342) (343) (344) (345) (346) (347) (348) (349) (350) (351) (352) (353) (354) (355) (356) (357) (358) (359) (360) (361) (362) (363) (364) (365) (366) (367) (368) (369) (370) (371) (372) (373) (374) (375) (376) (377) (378) (379) (380) (381) (382) (383) (384) (385) (386) (387) (388) (389) (390) (391) (392) (393) (394) (395) (396) (397) (398) (399) (400) (401) (402) (403) (404) (405) (406) (407) (408) (409) (410) (411) (412) (413) (414) (415) (416) (417) (418) (419) (420) (421) (422) (423) (424) (425) (426) (427) (428) (429) (430) (431) (432) (433) (434) (435) (436) (437) (438) (439) (440) (441) (442) (443) (444) (445) (446) (447) (448) (449) (450) (451) (452) (453) (454) (455) (456) (457) (458) (459) (460) (461) (462) (463) (464) (465) (466) (467) (468) (469) (470) (471) (472) (473) (474) (475) (476) (477) (478) (479) (480) (481) (482) (483) (484) (485) (486) (487) (488) (489) (490) (491) (492) (493) (494) (495) (496) (497) (498) (499) (500) (501) (502) (503) (504) (505) (506) (507) (508) (509) (510) (511) (512) (513) (514) (515) (516) (517) (518) (519) (520) (521) (522) (523) (524) (525) (526) (527) (528) (529) (530) (531) (532) (533) (534) (535) (536) (537) (538) (539) (540) (541) (542) (543) (544) (545) (546) (547) (548) (549) (550) (551) (552) (553) (554) (555) (556) (557) (558) (559) (560) (561) (562) (563) (564) (565) (566) (567) (568) (569) (570) (571) (572) (573) (574) (575) (576) (577) (578) (579) (580) (581) (582) (583) (584) (585) (586) (587) (588) (589) (590) (591) (592) (593) (594) (595) (596) (597) (598) (599) (600) (601) (602) (603) (604) (605) (606) (607) (608) (609) (610) (611) (612) (613) (614) (615) (616) (617) (618) (619) (620) (621) (622) (623) (624) (625) (626) (627) (628) (629) (630) (631) (632) (633) (634) (635) (636) (637) (638) (639) (640) (641) (642) (643) (644) (645) (646) (647) (648) (649) (650) (651) (652) (653) (654) (655) (656) (657) (658) (659) (660) (661) (662) (663) (664) (665) (666) (667) (668) (669) (670) (671) (672) (673) (674) (675) (676) (677) (678) (679) (680) (681) (682) (683) (684) (685) (686) (687) (688) (689) (690) (691) (692) (693) (694) (695) (696) (697) (698) (699) (700) (701) (702) (703) (704) (705) (706) (707) (708) (709) (710) (711) (712) (713) (714) (715) (716) (717) (718) (719) (720) (721) (722) (723) (724) (725) (726) (727) (728) (729) (730) (731) (732) (733) (734) (735) (736) (737) (738) (739) (740) (741) (742) (743) (744) (745) (746) (747) (748) (749) (750) (751) (752) (753) (754) (755) (756) (757) (758) (759) (760) (761) (762) (763) (764) (765) (766) (767) (768) (769) (770) (771) (772) (773) (774) (775) (776) (777) (778) (779) (780) (781) (782) (783) (784) (785) (786) (787) (788) (789) (790) (791) (792) (793) (794) (795) (796) (797) (798) (799) (800) (801) (802) (803) (804) (805) (806) (807) (808) (809) (810) (811) (812) (813) (814) (815) (816) (817) (818) (819) (820) (821) (822) (823) (824) (825) (826) (827) (828) (829) (830) (831) (832) (833) (834) (835) (836) (837) (838) (839) (840) (841) (842) (843) (844) (845) (846) (847) (848) (849) (850) (851) (852) (853) (854) (855) (856) (857) (858) (859) (860) (861) (862) (863) (864) (865) (866) (867) (868) (869) (870) (871) (872) (873) (874) (875) (876) (877) (878) (879) (880) (881) (882) (883) (884) (885) (886) (887) (888) (889) (890) (891) (892) (893) (894) (895) (896) (897) (898) (899) (900) (901) (902) (903) (904) (905) (906) (907) (908) (909) (910) (911) (912) (913) (914) (915) (916) (917) (918) (919) (920) (921) (922) (923) (924) (925) (926) (927) (928) (929) (930) (931) (932) (933) (934) (935) (936) (937) (938) (939) (940) (941) (942) (943) (944) (945) (946) (947) (948) (949) (950) (951) (952) (953) (954) (955) (956) (957) (958) (959) (960) (961) (962) (963) (964) (965) (966) (967) (968) (969) (970) (971) (972) (973) (974) (975) (976) (977) (978) (979) (980) (981) (982) (983) (984) (985) (986) (987) (988) (989) (990) (991) (992) (993) (994) (995) (996) (997) (998) (999) (1000)	670*580*1080	1	
	LC2	low cabinet		PB, MDF	화이트 화이트그레이	800*400*1000	2	
Commercial Counselor Office	LD10	desk		wood, veneer, steel	TK WP BK LP4 Leather	1940*630*830	1	₩ 3,790,000
	LS4	office chair		fake leather, mesh, fabric, steel, plastic	Melamine KMI188 KMI225 KMI231 KMI231 Painting KC180	670*580*1080	1	
	LT2	meeting table		wood, veneer, steel	Melamine KMI188 KMI225 KMI231 KMI231 Painting KC180	400*500*651		



373-86-02007  
 주석회사 한경투  
 공인건축사  
 서울시 마포구 동교로18길 44, 4층(서교동)  
 건설계조 실내건축공사  
 도소매서비스 기구제작업외



Area	Number	furniture	image	material	color of material	size	Qty	set price
	LS6	office chair		wood, fake leather	natural, walnut	670*580*1080	4	
Room 402								
Pantry	LD15	desk		wood, veneer, steel		1400*600*720	1	₩ 1,558,000
	LS13	chair		fake leather, wood, steel			4	
Records and Communications Officer	LD10	desk		wood, veneer, steel		1800*800*730	1	₩ 2,932,000
		drawer		wood, veneer, steel	LPM  LW 	FRAME 	396*600*642	1
	LS4	office chair		fake leather, mesh, steel, plastic, fabric,		670*580*1080	1	

373-86-02007

주식회사 한경투

공간건축사사무소

서울시 마포구 동교로18길 44, 4층(서교동)  
 견철, 계조 실내건축공사업  
 도소매서비스 가구제작업외



Area	Number	furniture	image	material	color of material	size	Qty	set price
	LS10	office chair		plastic, fake leather, steel	Plastic KC140 KC201 Painting KC175	670*580*1080	1	
	LD20	desk		wood, veneer, steel	LPM LW FRAME MVZ	1600*600*730	1	
	LD21	mobil desk		wood, veneer, steel			1	
Vice Consul Office	LD 19	desk		wood, veneer, steel	TK WM BK LPM Leather	1800*1400*730	1	₩ 5,350,000
	LS24	office chair		leather, steel, plastic	L096X L0971 L096 L095A	670*580*1080	1	
	LT4	table		wood, veneer, steel	Melamine 상판 KM188 하판 KM230 KM225 KM231 Painting KC189	900	1	
	LS19	chair		PU, steel				



373-86-02007  
 주식회사 한경두  
 풍산건축삼마  
 서울시 마포구 동교로18길 44, 4층(세교동)  
 견철, 제조 실내건축사업  
 도소매서비스 가구제작설계



Area	Number	furniture	image	material	color of material	size	Qty	set price
	LS16	low cabinet		PB,MDF	화이트 화이트그레이	800*400*1000	1	
Reception Room	LS20	arm chair		fabric, wood, steel	A480 A481 161A 163		2	₩ 6,963,000
	LT8	table		wood, steel		500*530	1	
	LS21	sofa		fabric, wood steel	A480 A481 161A 163		2	
	LTS	table		marble, steel			1	
Conference Room	LT6	table		wood, marble	NCE OGG	1600*1600*730	1	₩ 12,300,000
	LS22	office chair		fake leather, steel, plastic	A481C A485L A486	670*580*1080		



373-86-02007  
 주8식회사 한경투  
 공간건축삼미  
 서울시 마포구 동교로18길 44, 4층(서교동)  
 건설, 제조, 실내건축공사업  
 도소매서비스, 가구제작업외











Area	Number	furniture	image	material	color of material	size	Qty	set price
Assistant to the Ambassador Office	LD10	desk		wood, veneer, steel	LPM LW FRAME MW	1600*800*730	1	₩ 1,244,000
		drawer		wood, veneer, steel	LPM LW FRAME MW	396*600*642	1	
	LS4	office chair		fake leather, mesh, fabric, steel, plastic		670*580*1080	1	
Ambassador's Office	LS17	arm chair		fabric			2	₩ 15,483,000
	LT9	table		ceramic, steel		500*530	1	
	LS18	chair		fabric, steel			4	
	LT7	table		wood		900*900*730		










373-86-02007  
 주 외 회 사 한 경 두  
 공간건축사  
 서울시 마포구 동교로18길 44, 4층(서교동)  
 견 설, 계 조 실 내 건축공사  
 도 소 매, 서 비 스 기 구 제 직 업 외



Area	Number	furniture	image	material	color of material	size	Qty	set price
Assistant to the Ambassador Office	LD10	desk		wood, veneer, steel	LPM LIV FRAME MIV	1600*800*730	1	₩ 1,244,000
		drawer		wood, veneer, steel		396*600*642	1	
	LS4	office chair		fake leather, mesh, steel, plastic		670*580*1080	1	
Ambassador's Office	LS17	arm chair		fabric			2	₩ 15,483,000
	LT9	table		ceramic, steel		500*530	1	
	LS18	chair		fabric, steel			4	
	LT7	table		wood		900*900*730		



373-86-02007  
 주식회사 한경두  
 공간건축사업  
 서울 마포구 동교로18길 44, 4층(서교동)  
 건설계조 실내건축공사  
 도스메서비스 가구제작업외

Area	Number	furniture	image	material	color of material	size	Qty	set price
		desk		wood, steel	MOK		1	
	LD18	side		wood, steel	MOK		1	
		drawer		wood, steel	MOK		1	
	LS16	chair		leather, fake leather, steel, plastic	L742A L735B L741C		1	
SF Pantry	LC17	cabinet		PB,MDF	화이트 화이트그레이	840*800*2300	1	₩ 5,140,000
	LS13	chair		fake leather, wood, steel		396*600*642	12	
	LD 15	table		wood, veneer, MFC board	CCBG FVWC FVGY	1200*800*730		






373-86-02007  
 주 2회 회의실  
 공간건축공사  
 서울시 마포구 동교로18길 44 4층 (세종로6동)  
 견설 제 조  
 도스메서비스  
 실내건축공사  
 가구제작업외



Area	Number	furniture	image	material	color of material	size	Qty	set price
Showroom	LS23	chair		wood, steel		360*450-600	2	₩ 1,610,000
	LC18	display		plastic, glass		600*300*1600	1	
Lobby and Maintenance Office	LS4	office chair		fake leather, mesh, fabric, steel, plastic		670*580*1080	2	
Electric appliance								
			101/301/302/401/402/501/ R10H015					
refrigerator	E1							
						475*1130*510	6	₩ 3,000,000



**373-86-02007**  
**주식회사 한경두**  
 공간건축사업  
 서울시 마포구 동교로18길 44, 4층(서교동)  
 건설, 제조  
 도소매서비스  
 실내건축공사업  
 가구제작업외

Area	Number	furniture	image	material	color of material	size	Qty	set price
microwave	E2						6	₩ 2,100,000
Dish washer	E3						2	₩ 2,450,000
under REF	E4		 showroom				1	

373-86-02007

주식회사 한경두  
공간건축사  
사무소

서울시 마포구 동교로18길 44, 4층 (신원동)  
건설계좌  
도소매서비스  
실내건축공사  
가구제작업외




Area	Number	furniture	image	material	color of material	size	Qty	set price
Airfyer OVEN	E5						1	
Styler	E6					3 PCS	1	₩ 1,300,000
TV 65"	E7					conference room	1	₩ 2,800,000



373-86-02007

주식회사 환경두  
 공간건축삼마  
 서울시 마포구 동교로18길 44, 4층(서교동)  
 건설, 제조, 월내건축공사업  
 도소매서비스, 가구제작업외



Area	Number	furniture	image	material	color of material	size	Qty	set price
TV 55"	E8					Ambassador/consul general	2	
<b>TOTAL</b>								<b>₩ 175,398,000</b>



373-86-02007

주식회사 한경드  
 서울시 마포구 동교로18길 44, 4층 (교동) (주) 한경드  
 건설, 제조, 설비, 공사, 기계, 전기, 전자, 컴퓨터, 소프트웨어, 하드웨어, 네트워크, 시스템, 통합, 솔루션, 서비스, 고객, 만족, 최우선, 가치, 제공, 책임, 의무

